



**PRE-BID ADDENDUM NO. 002**  
**Lab Casework Package**

TO THE BID DOCUMENTS

ISSUED BY:  
CONEJO VALLEY UNIFIED SCHOOL DISTRICT

FOR THE

**New STEM Building**

AT

**Westlake High School**  
**Project # MP18/19-72-WHS**

PREPARED BY

Ken Thomas

October 15, 2020

**NOTICE TO BIDDERS:** You are hereby notified of the following changes, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. This addendum shall supersede the original contract documents, and any previous addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain unchanged. The bidders shall acknowledge receipt of this Addendum in the Bid Form, Specification Section 00 21 00.

This Addendum consists of 3 pages:

**Changes to the Project Manual/Specifications:**

| <u>ITEM</u> | <u>SECTION</u> | <u>DESCRIPTION</u>   |
|-------------|----------------|--|
| 1.          | General        | An RFI was sent clarifying the scope of the work for this bid.(See Attached). Unlike the previous bid (#2), all the rooms are included in this project. Bid according to the plans that have the marking (BID SET MAY 2020) on the title block of each page, |
| 2.          |                | Bid Date and Time has <b><u>NOT</u></b> Changed  |

Please acknowledge receipt of this **Addendum No. 002** by return email to:

Ken Thomas – kthomas@conejousd.org

**Acknowledge this and all Addenda with your bid package on the Bid Form.**

**ADDENDUM NO. 002 – Lab Casework and Fume Hood.  
TO THE BID DOCUMENTS FOR  
WHS STEM Building – Project # MP18/19-72-WHS**

**ACKNOWLEDGEMENT:**

|                      |              |
|----------------------|--------------|
| _____                | _____        |
| Signature            | Date         |
| _____                | _____        |
| Name (Print or Type) | Company Name |



## REQUEST FOR INFORMATION

Date Submitted: 10/14/20  
 RFI #:  
 Drawing Ref #: A101,A102  
 Spec Section: 12 3553

Project: Westlake HS STEM  
 Contractor: Laboratory by Design  
 School Site:  
 Subject: Scope clarification  
 PO #:

### Contractor's Question

In previous re-bid addendum 5 eliminated interior casework scope in two rooms on first floor, all rooms on second floor, and marked various other cabinets for future installation. These changes are not shown on set marked MAY 2020 provided with this RFP. Do any of those changes apply or are we to include full scope as shown?

No <-- Separate Material Sample(s) (Yes/No) (If Yes, describe above)

### Contractor's Suggestion **Required**

No <-- Separate Material Sample(s) (Yes/No) (If Yes, describe above)

- |   |  |
|---|--|
| <input type="checkbox"/> Critical (24 Hrs)  | <input type="checkbox"/> Change in scope which may affect contract cost or time.       |
| <input type="checkbox"/> Urgent (48 Hrs)    | <input type="checkbox"/> Supplemental instructions not affecting contract cost or time |
| <input type="checkbox"/> Standard (10 Days) |  |

### Architect's Response

Arch. Signature: \_\_\_\_\_ Date: \_\_\_\_\_

Per the Contract General Conditions, the Contractor shall not proceed with additive or deductive Work which has change order implications as a result of this RFI without prior written approval.